

| 工種コード | | 大工種(1) | | 中工種(6) | | | | | | 小工種(1) | | |
|-------|---|--------|---|--------|---|---|-----------------|---|---|--------|------------|---|
| | | 1 【建築】 | | 3 | | | 3 | | | 1 | | |
| 1 | 0 | 0 | 1 | 0 | 0 | 1 | 仮設事務所費 | 0 | 0 | 0 | 0 | 0 |
| 1 | 0 | 0 | 2 | 0 | 0 | 2 | 仮囲い費 | 0 | 0 | 0 | 0 | 0 |
| 1 | 0 | 0 | 3 | 0 | 0 | 3 | 竣工清掃費 | 0 | 0 | 0 | 0 | 0 |
| 1 | 0 | 0 | 4 | 0 | 0 | 4 | 共通仮設費 | 0 | 0 | 0 | 0 | 0 |
| 1 | 0 | 0 | 5 | 0 | 0 | 5 | 機械器具損料 | 0 | 0 | 0 | 0 | 0 |
| 1 | 0 | 0 | 6 | 0 | 0 | 6 | 安全管理費 | 0 | 0 | 0 | 0 | 0 |
| 1 | 0 | 0 | 7 | 0 | 0 | 7 | 雑資材費 | 0 | 0 | 0 | 0 | 0 |
| 1 | 0 | 0 | 8 | 0 | 0 | 8 | 運搬費 | 0 | 0 | 0 | 0 | 0 |
| 1 | 1 | 0 | 1 | 1 | 0 | 1 | 仮設足場 | 0 | 0 | 0 | 0 | 0 |
| 1 | 1 | 0 | 2 | 1 | 0 | 2 | 仮設足場資材 | 0 | 0 | 0 | 0 | 0 |
| 1 | 1 | 0 | 3 | 1 | 0 | 3 | 安全管理設備費 | 0 | 0 | 0 | 0 | 0 |
| 1 | 1 | 0 | 4 | 1 | 0 | 4 | 清掃片付養生 | 0 | 0 | 0 | 0 | 0 |
| 1 | 1 | 0 | 5 | 1 | 0 | 5 | 遣り方墨出し・雑資材 | 0 | 0 | 0 | 0 | 0 |
| 1 | 2 | 0 | 1 | 2 | 0 | 1 | 杭地業工事 | 0 | 0 | 0 | 0 | 0 |
| 1 | 2 | 0 | 1 | 2 | 0 | 1 | 杭地業工事 | 0 | 0 | 1 | 杭残土処分費 | 0 |
| 1 | 2 | 0 | 1 | 2 | 0 | 1 | 杭地業工事 | 0 | 0 | 2 | 杭頭補強筋 | 0 |
| 1 | 2 | 0 | 2 | 2 | 0 | 2 | 土工事 | 0 | 0 | 0 | 0 | 0 |
| 1 | 2 | 0 | 2 | 2 | 0 | 2 | 土工事 | 0 | 0 | 1 | 材料費 | 0 |
| 1 | 2 | 0 | 2 | 2 | 0 | 2 | 土工事 | 0 | 0 | 2 | 山留工事 | 0 |
| 1 | 2 | 0 | 2 | 2 | 0 | 2 | 土工事 | 0 | 0 | 3 | 改良工事 | 0 |
| 1 | 2 | 0 | 2 | 2 | 0 | 2 | 土工事 | 0 | 0 | 4 | 水替費 | 0 |
| 1 | 2 | 0 | 3 | 2 | 0 | 3 | 型枠工事 | 0 | 0 | 0 | 0 | 0 |
| 1 | 2 | 0 | 3 | 2 | 0 | 3 | 型枠工事 | 0 | 0 | 1 | 材料費 | 0 |
| 1 | 2 | 0 | 3 | 2 | 0 | 3 | 型枠工事 | 0 | 0 | 2 | 雑研り | 0 |
| 1 | 2 | 0 | 3 | 2 | 0 | 3 | 型枠工事 | 0 | 0 | 3 | 中空スラブ工事 | 0 |
| 1 | 2 | 0 | 4 | 2 | 0 | 4 | 鉄筋工事 | 0 | 0 | 0 | 0 | 0 |
| 1 | 2 | 0 | 4 | 2 | 0 | 4 | 鉄筋工事 | 0 | 0 | 1 | 材料費 | 0 |
| 1 | 2 | 0 | 4 | 2 | 0 | 4 | 鉄筋工事 | 0 | 0 | 2 | 手間 | 0 |
| 1 | 2 | 0 | 4 | 2 | 0 | 4 | 鉄筋工事 | 0 | 0 | 3 | 圧接 | 0 |
| 1 | 2 | 0 | 5 | 2 | 0 | 5 | コンクリート工事 | 0 | 0 | 0 | 0 | 0 |
| 1 | 2 | 0 | 5 | 2 | 0 | 5 | コンクリート工事 | 0 | 0 | 1 | 材料費 | 0 |
| 1 | 2 | 0 | 5 | 2 | 0 | 5 | コンクリート工事 | 0 | 0 | 1 | 手間 | 0 |
| 1 | 2 | 0 | 5 | 2 | 0 | 5 | コンクリート工事 | 0 | 0 | 2 | 圧送 | 0 |
| 1 | 2 | 0 | 6 | 2 | 0 | 6 | 基礎工事 | 0 | 0 | 0 | 一式 | 0 |
| 1 | 2 | 0 | 7 | 2 | 0 | 7 | 鉄骨工事 | 0 | 0 | 0 | 0 | 0 |
| 1 | 2 | 0 | 8 | 2 | 0 | 8 | システム建築工事 | 0 | 0 | 0 | 0 | 0 |
| 1 | 2 | 0 | 9 | 2 | 0 | 9 | プレキャストコンクリート工事 | 0 | 0 | 0 | 0 | 0 |
| 1 | 2 | 1 | 0 | 2 | 1 | 0 | プレストレストコンクリート工事 | 0 | 0 | 0 | 0 | 0 |
| 1 | 3 | 0 | 1 | 3 | 0 | 1 | 既製コンクリート工事 | 0 | 0 | 0 | 0 | 0 |
| 1 | 3 | 0 | 2 | 3 | 0 | 2 | 組積工事 | 0 | 0 | 0 | 0 | 0 |
| 1 | 3 | 0 | 3 | 3 | 0 | 3 | 防水工事 | 0 | 0 | 0 | 0 | 0 |
| 1 | 3 | 0 | 4 | 3 | 0 | 4 | タイル工事 | 0 | 0 | 0 | 0 | 0 |
| 1 | 3 | 0 | 5 | 3 | 0 | 5 | 石工事 | 0 | 0 | 0 | 0 | 0 |
| 1 | 3 | 0 | 6 | 3 | 0 | 6 | 左官工事 | 0 | 0 | 0 | 0 | 0 |
| 1 | 3 | 0 | 7 | 3 | 0 | 7 | 木工事 | 0 | 0 | 1 | 材工 | 0 |
| 1 | 3 | 0 | 7 | 3 | 0 | 7 | 木工事 | 0 | 0 | 2 | 建材 | 0 |
| 1 | 3 | 0 | 8 | 3 | 0 | 8 | 金属工事 | 0 | 0 | 1 | 金属工事 | 0 |
| 1 | 3 | 0 | 8 | 3 | 0 | 8 | 金属工事 | 0 | 0 | 2 | 軽鉄工事 | 0 |
| 1 | 3 | 0 | 9 | 3 | 0 | 9 | 屋根・外装・樋工事 | 0 | 0 | 0 | 0 | 0 |
| 1 | 3 | 1 | 0 | 3 | 1 | 0 | 鋼製建具工事 | 0 | 0 | 0 | 0 | 0 |
| 1 | 3 | 1 | 1 | 3 | 1 | 1 | 木製建具工事 | 0 | 0 | 1 | 既製建具 | 0 |
| 1 | 3 | 1 | 1 | 3 | 1 | 1 | 木製建具工事 | 0 | 0 | 2 | 在来建具 | 0 |
| 1 | 3 | 1 | 2 | 3 | 1 | 2 | 硝子工事 | 0 | 0 | 0 | 0 | 0 |
| 1 | 3 | 1 | 3 | 3 | 1 | 3 | 塗装工事 | 0 | 0 | 1 | 塗装工事 | 0 |
| 1 | 3 | 1 | 3 | 3 | 1 | 3 | 塗装工事 | 0 | 0 | 2 | 塗床工事 | 0 |
| 1 | 3 | 1 | 4 | 3 | 1 | 4 | 内装工事 | 0 | 0 | 0 | 0 | 0 |
| 1 | 3 | 1 | 4 | 3 | 1 | 4 | 内装工事 | 0 | 0 | 1 | 床工事 | 0 |
| 1 | 3 | 1 | 4 | 3 | 1 | 4 | 内装工事 | 0 | 0 | 2 | 下地工事 | 0 |
| 1 | 3 | 1 | 4 | 3 | 1 | 4 | 内装工事 | 0 | 0 | 3 | 表装工事 | 0 |
| 1 | 3 | 1 | 5 | 3 | 1 | 5 | 雑工事 | 0 | 0 | 0 | 家具工事 | 0 |
| 1 | 3 | 1 | 5 | 3 | 1 | 5 | 雑工事 | 0 | 0 | 1 | ユニット工事 | 0 |
| 1 | 3 | 1 | 5 | 3 | 1 | 5 | 雑工事 | 0 | 0 | 2 | サイン工事 | 0 |
| 1 | 3 | 1 | 5 | 3 | 1 | 5 | 雑工事 | 0 | 0 | 3 | ブラインド工事 | 0 |
| 1 | 3 | 1 | 5 | 3 | 1 | 5 | 雑工事 | 0 | 0 | 4 | 断熱材吹付工事 | 0 |
| 1 | 3 | 1 | 5 | 3 | 1 | 5 | 雑工事 | 1 | 0 | 0 | その他工事 | 0 |
| 1 | 3 | 9 | 0 | 3 | 9 | 0 | その他工事 | 0 | 0 | 0 | 0 | 0 |
| 1 | 4 | 0 | 0 | 4 | 0 | 0 | 解体工事 | 0 | 0 | 0 | 0 | 0 |
| 1 | 4 | 1 | 0 | 4 | 1 | 0 | 外構工事 | 0 | 0 | 0 | 0 | 0 |
| 1 | 4 | 1 | 1 | 4 | 1 | 1 | 植栽工事 | 0 | 0 | 0 | 0 | 0 |
| 1 | 5 | 0 | 0 | 5 | 0 | 0 | 電気設備工事 | 0 | 0 | 0 | 0 | 0 |
| 1 | 6 | 0 | 0 | 6 | 0 | 0 | 給排水衛生設備工事 | 0 | 0 | 0 | 0 | 0 |
| 1 | 6 | 0 | 0 | 6 | 0 | 0 | 給排水衛生設備工事 | 0 | 0 | 1 | 給水負担金・引込工事 | 0 |
| 1 | 6 | 0 | 1 | 6 | 0 | 1 | ガス設備工事 | 0 | 0 | 0 | 0 | 0 |
| 1 | 7 | 0 | 0 | 7 | 0 | 0 | 空調換気設備工事 | 0 | 0 | 0 | 0 | 0 |
| 1 | 8 | 0 | 1 | 8 | 0 | 1 | 昇降機設備工事 | 0 | 0 | 0 | 0 | 0 |
| 1 | 8 | 0 | 2 | 8 | 0 | 2 | 機械式駐車場設備工事 | 0 | 0 | 0 | 0 | 0 |
| 1 | 8 | 0 | 3 | 8 | 0 | 3 | ホイストクレーン工事 | 0 | 0 | 0 | 0 | 0 |
| 1 | 8 | 0 | 4 | 8 | 0 | 4 | 垂直搬送機設備工事 | 0 | 0 | 0 | 0 | 0 |
| 1 | 9 | 0 | 0 | 9 | 0 | 0 | 追加変更工事 | 0 | 0 | 0 | 0 | 0 |
| 1 | 9 | 5 | 0 | 9 | 5 | 0 | VE工事 | 0 | 0 | 0 | 0 | 0 |
| 1 | 9 | 9 | 0 | 9 | 9 | 0 | 設計料 | 0 | 0 | 0 | 0 | 0 |
| 1 | 9 | 9 | 1 | 9 | 9 | 1 | 紹介料 | 0 | 0 | 0 | 0 | 0 |
| 1 | 9 | 0 | 1 | 9 | 0 | 1 | 現場経費 | 0 | 0 | 0 | 0 | 0 |
| 1 | 9 | 0 | 2 | 9 | 0 | 2 | 品質管理費 | 0 | 0 | 0 | 0 | 0 |
| 1 | 9 | 0 | 3 | 9 | 0 | 3 | 労災保険 | 0 | 0 | 0 | 0 | 0 |
| 1 | 9 | 0 | 3 | 9 | 0 | 3 | 金利負担 | 0 | 0 | 0 | 0 | 0 |
| 1 | 9 | 0 | 4 | 9 | 0 | 4 | 租税公課 | 0 | 0 | 0 | 0 | 0 |
| 1 | 9 | 0 | 5 | 9 | 0 | 5 | 保険料 | 0 | 0 | 0 | 0 | 0 |
| 1 | 9 | 0 | 6 | 9 | 0 | 6 | 地代家賃 | 0 | 0 | 0 | 0 | 0 |
| 1 | 9 | 0 | 7 | 9 | 0 | 7 | 福利厚生費 | 0 | 0 | 0 | 0 | 0 |
| 1 | 9 | 0 | 8 | 9 | 0 | 8 | 事務用品費 | 0 | 0 | 0 | 0 | 0 |
| 1 | 9 | 0 | 9 | 9 | 0 | 9 | 旅費交通費 | 0 | 0 | 0 | 0 | 0 |
| 1 | 9 | 1 | 0 | 9 | 1 | 0 | 通信費 | 0 | 0 | 0 | 0 | 0 |
| 1 | 9 | 1 | 1 | 9 | 1 | 1 | 交際費 | 0 | 0 | 0 | 0 | 0 |
| 1 | 9 | 1 | 2 | 9 | 1 | 2 | 祭典費 | 0 | 0 | 0 | 0 | 0 |
| 1 | 9 | 1 | 3 | 9 | 1 | 3 | 雑費 | 0 | 0 | 0 | 0 | 0 |
| 1 | 9 | 1 | 4 | 9 | 1 | 4 | 施工図費 | 0 | 0 | 0 | 施工図費 | 0 |
| 1 | 9 | 1 | 4 | 9 | 1 | 4 | 施工図費 | 0 | 0 | 1 | 外注施工図担当費 | 0 |
| 1 | 9 | 1 | 5 | 9 | 1 | 5 | 外注現場管理費 | 0 | 0 | 0 | 0 | 0 |
| 1 | 9 | 1 | 6 | 9 | 1 | 6 | 外注積算費 | 0 | 0 | 0 | 0 | 0 |
| 1 | 9 | 1 | 7 | 9 | 1 | 7 | JV事務手数料 | 0 | 0 | 0 | 0 | 0 |
| 1 | 9 | 5 | 0 | 9 | 5 | 0 | 社員給与 | 0 | 0 | 0 | 0 | 0 |
| 3 | 0 | 0 | 0 | 0 | 0 | 0 | メンテナンス工事 | 0 | 0 | 0 | 0 | 0 |